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Division 14 Contract Officer

ADDENDUM # 3

RE: Questions/Concerns & Answers/Clarifications, Revised
Pay Item List and Revised Typical Section

Contract ID: DN00455

County: Polk

Letting Date: March 22, 2016

A bidder has posed the following questions/concerns regarding the above contract;
the answers/clarifications statements to these questions have been provided below:

* QUESTION/CONCERN: “There are only one set of pay items and one set of
plans, but it is our understanding that both Option 1 and Option 2 are to be
priced. Can you please clarify the bidding procedures for these options?”

* ANSWER/CLARIFICATION: “Incorrect, only Option 1 is to be
priced. When Option 2 plans are completed and assuming Option 2 is
selected a Supplemental Agreement will be processed for the revision.”

*  QUESTION/CONCERN: “Is there a summary of quantities for this project?

* ANSWER/CLARIFICATION: “No, this content (Summary of Quantities)
has been eliminated from projects since 2014; ‘ELMINATION OF THE
SUMMARY OF QUANTITIES SHEET 8-1, starting with the January 21,
2014 letting, traditional sheet number 3, Summary of Quantities, will
be eliminated from the let plans. The elimination of this sheet will
increase the Department’s efficiency when electronically signing and
sealing final plans.”

* QUESTION/CONCERN: “There is no pavement section or spec for the 5”
monolithic concrete island. Please clarify.
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ANSWER/CLARIFICATION: “The monolithic concrete island does not
change. Previously, we had listed the roundabout as a lump sum pay
item. Now, the roundabout is indicated as pay item 2655000000-E 5"
Monolithic Concrete Islands (Keyed In)(Roundabout). Reference
NCDOT Std Dwg 852.01, as well as Section 852 Traffic Islands and
Medians in the 2012 Standard Specifications for Roads and
Structures.”

QUESTION/CONCERN: “On the overall sheet and sheet 54, plans show areas
of asphalt removal for John Shehan Road that stop at the new layout
connection, however the profiles sheets indicate this roadway is coming out.
Please clarify that this entire roadway is to be removed to the limits of the
new pavement typical section at station 12+64.93.”

ANSWER/CLARIFICATION: “Only the asphaltis to be removed.
Roadbed to be removed by grading company for TIEC, under separate
project. TIEC will grade the area at a later date.”

QUESTION/CONCERN: “Plans do not indicate any asphalt removal with the
Pea Ridge Road right-of-way that is to be vacated.

0 Please clarify is this to be removed or if it will remain.
0 Ifremovalis to be included, the pay item for the asphalt removal
appears insufficient.”

ANSWER/CLARIFICATION: “Asphalt in Pea Ridge Rd to remain and be
removed by grading contractor for TIEC, under separate project.”

QUESTION/CONCERN: “Is there a soils report available showing the existing
pavement section for John Shehan Road and Pea Ridge Road?”

ANSWER/CLARIFICATION: “No soils report available.”

QUESTION/CONCERN: “It appears that during construction of the round-a-
bout certain areas may require temporary paving to maintain traffic. If
required, how is this to be paid for?”

ANSWER/CLARIFICATION: “The entire footprint will be binder. Then
traffic will be shifted in quadrants for island and roundabout
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construction. The revised typical section (see attached) address some
of this concept. Bottom line - the 'temporary asphalt’ is included in the
B25.0B quantities.”

QUESTION/CONCERN: “The Traffic Control Plan does not appear to account
for construction of portions of John Shehan Road or Pea Ridge Road or the
construction of Ramp ‘A’. Is arevised TCP forthcoming? Please clarify.”

ANSWER/CLARIFICATION: “The plans have been modified and
quantities include 3” B25.0B under the earthen roundabout area for
traffic control purposes. The B25.0B quantity has been adjusted to
3380 tons. The line item 0156000000-E Removal of Existing Asphalt
Pavement has been increased from 6189 square yards by 805 square
yards for a new total of 6994 square yards so that the 3” of B25.0B can
be removed from the earthen island area.”

QUESTION/CONCERN: “On Sheet 2 the Typical Section @ Round-A-Bout has
a pavement section of 2” S9.5B, 3" [19.0B, and 5” B25.0B. Beneath this
detail is a note that state ‘Typical Phase 1-6 Pavement Section’.

0 Phase 1-4 include the round-a-bout as well as all the Ramp A & B
construction, all of Pea Ridge Road north of the round-a-bout, and
portions of Pea Ridge Road south and John Shehan Road to the bike
path. Can you please confirm the intent was to use this section for
these areas and not just the 18’ thru lane of the round-a-bout?

0 Phase 5-6 include areas where Pea Ridge Road south and John
Shehan Road tie into existing roads, and include 4’ bike paths. Please
clarify which typical is to be used in these tie-in locations.”

ANSWER/CLARIFICATION: “The intent was to provide an asphalt
surface beneath the roundabout to implement the TCP. A revised sheet
2 is forthcoming”

QUESTION/CONCERN: “On Sheet 2 the Typical Section #3 is indicated for
the 4’ bike path which has a pavement section of 2” S9.5B, 119.0B, and 11”
ABC. There are certain locations on both Pea Ridge and John Shehan Roads
where it appears the bike path stops for turn outs and/or turn lanes. Please

—>Nothing Compares®-_

State of North Carolina | Department of Transportation | Division 14
253 Webster Road | Sylva, North Carolina 28779
Phone 828-586-2141 | Fax 828-586-4043



clarify which typical is to be used in the instances, #1 or #3.”

* ANSWER/CLARIFICATION: “The travel lane typical should remain the
same. The bicycle lane typical terminates in the locations shown on
the plans. Atthese locations, the bicycle lane is replaced with earthen
shoulder.”

Pay Item Changes:
See attached revised Pay Item Sheet.

* Line #0008, 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT increased from 6189 square yards by 805 square yards for
a new total of 6994 square yards.

* Line # 0021, Item Number 1489000000-E, ASPHALT CONC BASE
COURSE, TYPE B25.0B quantity has been increased from 2,930 tons to
3380 tons.

Revised Plan Sheet # 2, Typical Section
See attached revised plan sheet # 2.

Please insert this letter, the attached revised pay item sheets, and the attached
revised plan sheet into the addendum section of the proposal and sign the
verification. Thank you for your attention to this matter.
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Mar 16, 2016 3:51 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00455 Page 1 of 5
County : Polk
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0004 0036000000-E 225 UNDERCUT EXCAVATION 300
cY
0005 0106000000-E 230 BORROW EXCAVATION 27,000
cYy
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 500
cYy
0007 0141000000-E 240 BERM DITCH CONSTRUCTION 300
LF
0008 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 6,994
PAVEMENT sy
0009 0222000000-E SP  GEOTEXTILE FOR ROCK EMBANK- 100
MENTS sy
0010 0318000000-E 300 FOUNDATION CONDITIONING MATE- 15
RIAL, MINOR STRUCTURES TON
0011 0335300000-E 305 18" DRAINAGE PIPE 762
LF
0012 0335400000-E 305 24" DRAINAGE PIPE 200
LF
0013 0453000000-E 310 **" PIPE END SECTION 1
0014 0453000000-E 310 **" PIPE END SECTION 1
0015 0995000000-E 340 PIPE REMOVAL 40
LF
0016 1011000000-N 500 FINE GRADING Lump Sum L.S.
0017 1121000000-E 520 AGGREGATE BASE COURSE 8,702
TON
0018 1220000000-E 545 INCIDENTAL STONE BASE 135
TON
0019 1245000000-E SP  SHOULDER RECONSTRUCTION 0.94

SMI




Mar 16, 2016 3:51 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00455 Page 2 of 5
County : Polk

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0020 1330000000-E 607 INCIDENTAL MILLING 420
Sy

0021 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 3,380
B25.0B TON

0022  1498000000-E 610 ASPHALT CONC INTERMEDIATE 3,100
COURSE, TYPE 119.0B TON

0023 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 2,619
TYPE S9.5B TON

0024 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 443

TON

0025 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 100
REPAIR TON

0026 2275000000-E SP  FLOWABLE FILL 50

cYy

0027 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 13

EA

0028  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
(B)

0029 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 5
840.03, TYPE ** EA
®

0030 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 5
840.03, TYPE ** EA
(©)

0031 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 1,410

LF

0032 2655000000-E 852 5"MONOLITHIC CONCRETE ISLANDS 2,170
(KEYED IN) sy

0033 2657000000-E 852 **" MONOLITHIC CONCRETE MEDIAN 600

*kkkk SY
(5", KEYED IN)

0035 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 5
VALVE BOXES EA

0036 3030000000-E 862 STEEL BM GUARDRAIL 50

LF

0037  3270000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 2

350 EA




Mar 16, 2016 3:51 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00455 Page 30of 5
County : Polk

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0038 3500000000-E 866 WOVEN WIRE FENCE, **" FABRIC 782
0039 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 100
LONG EA
0040 3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" 8
LONG EA
0041 3566000000-E 867 WOVEN WIRE FENCE RESET 1,556
LF
0042 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 81
SY
0043 4096000000-N 904 SIGN ERECTION, TYPE D 4
EA
0044  4102000000-N 904 SIGN ERECTION, TYPE E 4
EA
0045 4108000000-N 904 SIGN ERECTION, TYPE F 4
EA
0046  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 72
SF
0047  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 150
SF
0048 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 420
MOUNTED) SE
0049 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 2
SIGN EA
0050 4435000000-N 1135 CONES 50
EA
0051 4445000000-E 1145 BARRICADES (TYPE Ill) 180
LF
0052  4455000000-N 1150 FLAGGER 40
DAY
0053 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 300
MARKERS EA
0054 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 400
LINES (4", 90 MILS) LF
0055 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 11

SYMBOL (90 MILS) EA




Mar 16, 2016 3:51 pm

County : Polk

ITEMIZED PROPOSAL FOR CONTRACT NO. DN0O0455

Page 4 of 5

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0056 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 61,281
4" L
0057 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 104
(24") LF
0058  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 40
EA
0059 4915000000-E 1264 7' U-CHANNEL POSTS 120
EA
0060 6000000000-E 1605 TEMPORARY SILT FENCE 3,300
LF
0061 6006000000-E 1610 STONE FOR EROSION CONTROL, 20
CLASS A TON
0062 6009000000-E 1610 STONE FOR EROSION CONTROL, 100
CLASS B TON
0063 6012000000-E 1610 SEDIMENT CONTROL STONE 100
TON
0064 6015000000-E 1615 TEMPORARY MULCHING 1
ACR
0065 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 200
LB
0066 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 100
ING TON
0067 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100
LF
0068 6030000000-E 1630 SILT EXCAVATION 650
cY
0069 6036000000-E 1631 MATTING FOR EROSION CONTROL 7,000
Sy
0070 6037000000-E SP  COIR FIBER MAT 160
SY
0071 6042000000-E 1632 1/4" HARDWARE CLOTH 200
LF
0072 6071010000-E SP  WATTLE 99
LF
0073 6084000000-E 1660 SEEDING & MULCHING 4.25
ACR
0074 6087000000-E 1660 MOWING 4

ACR
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County : Polk

ITEMIZED PROPOSAL FOR CONTRACT NO. DN0O0455

Page 5 of 5

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0076 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 100
TON
0077 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0078 6117000000-N SP  RESPONSE FOR EROSION CONTROL 3
EA
0079  7980000000-N SP  GENERIC SIGNAL ITEM 1
(TEMP SIGNAL - 1 PAIR; PRE-TIM EA
ED OR
ACTUATED)
WALL ITEMS
0080 8802030000-E SP  SEGMENTAL GRAVITY RETAINING 2,240
WALLS SE

1551/Mar16/Q139620.19/D272293240000/E79

Total Amount Of Bid For Entire Project :
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